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GRANT AGREEMENT BETWEEN THE STATE OF CALIFORNIA
(DEPARTMENT OF WATER RESOURCES) AND
COACHELLA VALLEY WATER DISTRICT
AGREEMENT NUMBER 4600015017

URBAN COMMUNITY DROUGHT RELIEF GRANT

THIS GRANT AGREEMENT is entered into by and between the Department of Water Resources of
the State of California, herein referred to as the "State" or “DWR,” and the Coachella Valley Water
District, a public agency, in the State of California, duly organized, existing, and acting pursuant to
the laws thereof, herein referred to as the "Grantee," which parties do hereby agree as follows:

1)

2)

3)

4)

o)

PURPOSE. The State shall provide funding from the Budget Act of 2021, as amended (Stats.
2022, ch. 44, § 25) to the Grantee to assist in financing the Project. By executing this
Agreement, the Grantee certifies that the purpose of the Project is in response to a drought
scenario, as defined by Water Code section 13198(a) and is intended to: (1) address immediate
impacts on human health and safety; (2) address immediate impacts on fish and wildlife
resources; or, (3) provide water to persons or communities that lose or are threatened with the
loss or contamination of water supplies.

TERM OF GRANT AGREEMENT. The term of this Grant Agreement begins on July 1, 2022 and
ends three (3) years following the final payment unless otherwise terminated or amended as
provided in this Grant Agreement. However, all work shall be completed by December 31, 2026,
in accordance with the Schedule as set forth in Exhibit C and no funds may be requested after
March 31, 2027.

GRANT AMOUNT. The maximum amount payable by the State under this Grant Agreement shall
not exceed $6,356,250. Any additional costs are the responsibility of the Grantee.

GRANTEE REQUIRED COST SHARE. The Grantee is required to provide a local cost share
(non-State funds) in the amount of $418,750, as set forth in Exhibit B (Budget). Required Cost
Share must be for Eligible Project Costs directly related to the Project as set forth in Exhibit A
(Work Plan), incurred after June 30, 2022.

BASIC CONDITIONS.

A. The State shall have no obligation to disburse money for the Project(s) under this Grant
Agreement until the Grantee has satisfied the following conditions (if applicable):

i. The Grantee shall demonstrate compliance with all eligibility criteria as set forth in the
2022 Urban Community Drought Relief Grant Program Guidelines and Proposal
Solicitation Package (2022 Guidelines).

ii. Forthe term of this Agreement, the Grantee shall submit Quarterly Progress Reports
which must accompany an invoice and all invoice backup documentation. The Quarterly
Progress Report shall be submitted within 60 days following the end of the calendar
quarter (i.e., reports due May 30, August 29, November 29, and March 1) and all other
deliverables as required by Paragraph 13, “Submission of Reports” and Exhibit A, “Work
Plan”.

iii. Prior to the commencement of construction or implementation activities, if applicable, the
Grantee shall submit the following to the State.
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1. Final plans and specifications certified, signed and stamped by a California Registered
Civil Engineer (or equivalent registered professional as appropriate) to certify
compliance for each approved project as listed in Exhibit A of this Grant Agreement.

2. Work that is subject to the California Environmental Quality Act (CEQA) (including final
land purchases) shall not proceed under this Grant Agreement until the following
actions are performed:

a) The Grantee submits to the State all applicable environmental permits, as indicated
on the Environmental Information Form to the State,

b) Documents that satisfy the CEQA process are received by the State, and

c) The Grantee receives written notification from the State of concurrence with the
Lead Agency’s CEQA documents (s) and State’s notice of verification of
environmental permit submittal.

The State’s concurrence of Lead Agency’s CEQA documents is fully discretionary and
shall constitute a condition precedent to any work (i.e., construction or implementation
activities) for which it is required. Once CEQA documentation has been completed, the
State will consider the environmental documents and decide whether to continue to
fund the project, or to require changes, alterations, or other mitigation. Proceeding with
work subject to CEQA prior to the State’s concurrence shall constitute a material
breach of this Agreement. The Grantee or Local Project Sponsor (LPS) shall also
demonstrate that it has complied with all applicable requirements of the National
Environmental Policy Act (NEPA) by submitting copies of any environmental
documents, including Environmental Impact Statements, Finding of No Significant
Impact, mitigation monitoring programs, and environmental permits as may be required
prior to beginning construction/ implementation.

iv. A monitoring plan as required by Paragraph 15, “Monitoring Plan Requirements,” if

applicable.

DISBURSEMENT OF FUNDS. The State will disburse to the Grantee the amount approved,
subject to the availability of funds through normal State processes. Notwithstanding any other
provision of this Grant Agreement, no disbursement shall be required at any time or in any
manner which is in violation of, or in conflict with, federal or state laws, rules, or regulations. Any
and all money disbursed to the Grantee under this Grant Agreement shall be deposited in a non-
interest-bearing account and shall be used solely to pay Eligible Project Costs.

ELIGIBLE PROJECT COST. The Grantee shall apply State funds received only to Eligible
Project Costs in accordance with applicable provisions of the law and Exhibit B, “Budget”.
Eligible Project Costs include the reasonable costs of studies, engineering, design, land and
easement acquisition and associated legal fees, preparation of environmental documentation,
environmental mitigations, monitoring, and project construction. Reimbursable administrative
expenses are the necessary costs incidental but directly related to the Project included in this
Agreement. Costs incurred after June 30, 2022, may be eligible for reimbursement.

Costs that are not eligible for reimbursement include, but are not limited to, the following items:
A. Costs, other than those noted above, incurred prior to July 1, 2022.
B. Costs for preparing and filing a grant application.

C. Purchase of equipment that is not an integral part of a project.
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Establishing a reserve fund.
Purchase of water supply.
Replacement of existing funding sources (e.g., bridge loans).

Meals, food items, or refreshments.

I o mmo

Payment of any punitive regulatory agency requirement, federal or state taxes.

I.  Purchase of land in excess of the minimum required acreage necessary to operate as an
integral part of a project, as set forth and detailed by engineering and feasibility studies, or
acquisition of land by eminent domain.

J. Overhead and Indirect Costs. “Indirect Costs” means those costs that are incurred for a
common or joint purpose benefiting more than one cost objective and are not readily
assignable to the funded project (i.e., costs that are not directly related to the funded project).
Examples of Indirect Costs include, but are not limited to: central service costs; general
administration of the Grantee or LPSs; non-project-specific accounting and personnel
services performed within the Grantee’s or LPS’ organization; depreciation or use allowances
on buildings and equipment; the costs of operating and maintaining non-project-specific
facilities; tuition and conference fees; forums, trainings, and seminars; and, generic overhead
or markup. This prohibition applies to the Grantee, LPSs, and any subcontract or sub-
agreement for work on the Project that will be reimbursed pursuant to this Agreement.

K. Mitigation for environmental impacts not resulting from implementation of a project funded by
this Agreement. Costs incurred as part of any necessary response and cleanup activities
required under the Comprehensive Environmental Response, Compensation, and Liability
Act; Resource Conservation and Recovery Act; Hazardous Substances Account Act; or other
applicable law.

METHOD OF PAYMENT. After the disbursement requirements in Paragraph 5, “Basic
Conditions” are met, the State will disburse the whole or portions of State funding to the Grantee,
following receipt from the Grantee of an electronic invoice certified and transmitted via
electronic/digital signature system (e.g., DocuSign) or via US mail or Express mail delivery of a
“wet signature” for costs incurred, including Local Cost Share, and timely Quarterly Progress
Reports as required by Paragraph 13, “Submission of Reports.” Payment will be made no more
frequently than quarterly in arrears, upon receipt of an invoice bearing the Grant Agreement
number. Quarterly Progress Report must accompany an invoice and shall be submitted within 60
days following the end of the calendar quarter (i.e., invoices due May 30, August 29, November
29, and March 1). The State will notify the Grantee, in a timely manner, whenever, upon review
of an invoice, the State determines that any portion or portions of the costs claimed are not
eligible costs or is not supported by documentation or receipts acceptable to the State. The
Grantee may, within thirty (30) calendar days of the date of receipt of such notice, submit
additional documentation to the State to cure such deficiency(ies). If the Grantee fails to submit
adequate documentation curing the deficiency(ies), the State will adjust the pending invoice by
the amount of ineligible or unapproved costs.

Invoices submitted by the Grantee shall include the following information:

A. Costs incurred for work performed in implementing the Project during the period identified in
the particular invoice.
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B. Costs incurred for any interests in real property (land or easements) that have been
necessarily acquired for a project during the period identified in the particular invoice for the
implementation of a project.

C. Invoices shall be submitted on forms provided by the State and shall meet the following
format requirements:

i. Invoices shall contain the date of the invoice, either the time period covered by the invoice
or the invoice date received within the time period covered, and the total amount due.

ii. Invoices shall be itemized based on the categories (i.e., tasks) specified in Exhibit B,
“Budget.” The amount claimed for salaries/wages/consultant fees shall include a
calculation formula (i.e., hours or days worked times the hourly or daily rate = the total
amount claimed).

iii. One set of sufficient evidence (i.e., receipts, copies of checks, personnel hours’ summary
table, time sheets) shall be provided for all costs included in the invoice.

iv. Each invoice shall clearly delineate those costs claimed for reimbursement from the
State’s funding amount, as depicted in Paragraph 3, “Grant Amount”.

v. Original signature and date of the Grantee’s Project Representative. Submit an electronic
invoice, certified and transmitted via electronic/digital signature system (e.g., DocuSign),
from authorized representative to the Project Manager or the original “wet signature” copy
of the invoice form to the Project Manager at the following address: Financial Assistance
Branch, DWR, P.O. Box 942836, Sacramento, CA 94236.

All invoices submitted shall be accurate and signed under penalty of law. Any and all costs
submitted pursuant to this Agreement shall only be for the tasks set forth herein. The Grantee
shall not submit any invoice containing costs that are ineligible or have been reimbursed from
other funding sources unless required and specifically noted as such (i.e., cost share). Any
eligible costs for which the Grantee is seeking reimbursement shall not be reimbursed from any
other source. Double or multiple billing for time, services, or any other eligible cost is illegal and
constitutes fraud. Any suspected occurrences of fraud, forgery, embezzlement, theft, or any other
misuse of public funds may result in suspension of disbursements of grant funds and/or
termination of this Agreement requiring the repayment of all funds disbursed hereunder plus
interest. Additionally, the State may request an audit pursuant to Standard Condition Paragraph
D.5 and refer the matter to the Attorney General’'s Office or the appropriate district attorney’s
office for criminal prosecution or the imposition of civil liability. (Civ. Code, §§ 1572-1573; Pen.
Code, §§ 470, 487-489.)

ADVANCED PAYMENT. Water Code section 13198.4(c) authorizes advanced payment by the
State for grantees that demonstrate a cash flow issues. A project may receive an advanced
payment of twenty-five (25) percent of its grant award; the remaining seventy-five (75) percent of
the grant award will be reimbursed in arrears after the advanced funds have been fully expended.
Within ninety (90) calendar days of execution of the Grant Agreement, the Grantee may provide
the State an Advanced Payment Request. Advanced Payment Requests received ninety-one
(91) calendar days after the execution of this Agreement will not be eligible to receive an
advanced payment. The Advanced Payment Request shall contain the following:

A. Documentation demonstrating that each LPS (if different from the Grantee, as listed in Exhibit
I) was notified about their eligibility to receive an advanced payment and a response from the
LPS stating whether it wishes to receive the advanced payment or not.
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B. If the Grantee is requesting the advanced payment, the request(s) shall include:
i. Descriptive information of each project with an update on project status

ii. Description and documentation of the cash flow issues the LPS has that requires funds to
be advanced

iii. The names of the entities that will receive the funding for each project

iv. A detailed Funding Plan which includes how the advanced payment will be expended (in
terms of workplan, budget, and schedule) within the timeframe agreed upon by DWR and
the Grantee. The Funding Plan must clearly identify the total budget (at Budget Category
Level) for each project clearly showing the portion of advanced payment and
reimbursement funds.

v. Any other information that DWR may deem necessary

C. Upon review and approval of the Advanced Payment Request, DWR may authorize payment
of the requested amount or a lesser amount for those entities that have requested advanced
funds. Based on the project’s Funding Plan and other considerations, DWR may develop a
“‘Disbursement Schedule,” to disburse funds in installments. This Disbursement Schedule
may change based on the project’s ongoing compliance with the Advanced Payment
requirements and the project’s cash flow needs.

D. Once DWR authorizes the Advanced Payment Request, the Grantee shall submit Advanced
Payment Invoice(s) for the initial amount based on the “Disbursement Schedule” on behalf of
the LPS(s), containing the request for each project requesting advanced funds, to the State
with signature and date of the Grantee’s Project Representative, as indicated in Paragraph
19, “Project Representative.” The Grantee shall be responsible for the timely distribution of
the advanced funds to the respective LPS(s). The Advanced Payment Invoice(s) shall be
submitted on forms provided by the State and shall meet the following format requirements:

i. Invoice shall contain the date of the invoice, the time period covered by the invoice, and
the total amount due.

i. Invoice shall be itemized based on the budget categories specified in Exhibit B, “Budget.”

ii. The State Project Manager will notify the Grantee, in a timely manner, when, upon review
of an Advance Payment Invoice, the State determines that any portion or portions of the
costs claimed are not eligible costs. The Grantee may, within thirty (30) calendar days of
the date of receipt of such notice, submit additional documentation to cure such
deficiency(ies). The Grantee may, within thirty (30) calendar days of the date of receipt of
such notice, submit additional documentation to cure such deficiency(ies). If costs are not
consistent with the tasks in Exhibit A, the State will reject the claim and remove them from
the Accountability Report.

iv. On a quarterly basis, the Grantee will submit an Accountability Report to the State that
demonstrates how actual expenditures compare with the scheduled budget. The
Accountability Report shall include the following information:

1. An itemization of how advanced funds have been spent to-date (Expenditure Report),
including documentation that supports the disbursements (e.g., contractor invoices,
receipts, personnel hours, etc.). Accountability Reports shall be itemized based on the
budget categories (i.e., tasks) specified in Exhibit B.
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2. An updated Accountability Report including an updated Funding Plan that depicts how
the remaining advanced funds will be expended and the activities and deliverables
associated with the advanced funds within the timeframe agreed upon by DWR and the
Grantee when the advanced payment request was approved.

3. Documentation that the funds were placed in a non-interest-bearing account, including
the dates of deposits and withdrawals from that account.

4.Proof of distribution of advanced funds to LPS(s), if applicable.

E. Once the Grantee has spent all advanced funds in a budget category, then the method of
payment will revert to the reimbursement process for that budget category specified in
Paragraph 8, “Method of Payment.”

10)WITHHOLDING OF DISBURSEMENTS BY THE STATE. If the State determines that a project is
not being implemented in accordance with the provisions of this Grant Agreement, or that the
Grantee has failed in any other respect to comply with the provisions of this Grant Agreement,
and if the Grantee does not remedy any such failure to the State’s satisfaction, the State may
withhold from the Grantee all or any portion of the State funding and take any other action that it
deems necessary to protect its interests. Where a portion of the State funding has been
disbursed to the Grantee and the State notifies the Grantee of its decision not to release funds
that have been withheld pursuant to Paragraph 11, “Default Provisions,” the portion that has been
disbursed shall thereafter be repaid immediately at the time the State notifies the Grantee, as
directed by the State. The State may consider the Grantee’s refusal to repay the requested
disbursed amount a material breach subject to the default provisions in Paragraph 11, “Default
Provisions.” If the State notifies the Grantee of its decision to withhold the entire funding amount
from the Grantee pursuant to this Paragraph, this Grant Agreement shall terminate upon receipt
of such notice by the Grantee and the State shall no longer be required to provide funds under
this Grant Agreement and the Grant Agreement shall no longer be binding on either party.

11)DEFAULT PROVISIONS. The Grantee shall be in default under this Grant Agreement if any of
the following occur:

A. Substantial breaches of this Grant Agreement, or any supplement or amendment to it, or any
other agreement between the Grantee and the State evidencing or securing the Grantee’s
obligations.

B. Making any false warranty, representation, or statement with respect to this Grant Agreement
or the application filed to obtain this Grant Agreement.

C. Failure to operate or maintain the Project in accordance with this Grant Agreement.

D. Failure to make any remittance required by this Grant Agreement, including any remittance
recommended as the result of an audit conducted pursuant to Standard Condition Paragraph
D.5.

E. Failure to submit quarterly progress reports pursuant to Paragraph 5.
F. Failure to routinely invoice the State pursuant to Paragraph 8.
G. Failure to meet any of the requirements set forth in Paragraph 12, “Continuing Eligibility.”

Should an event of default occur, the State shall provide a notice of default to the Grantee and
shall give the Grantee at least ten (10) calendar days to cure the default from the date the notice
is sent via first-class mail to the Grantee. If the Grantee fails to cure the default within the time
prescribed by the State, the State may do any of the following:

A. Declare the funding be immediately repaid.
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Terminate any obligation to make future payments to the Grantee.

C. Terminate the Grant Agreement.

D. Take any other action that it deems necessary to protect its interests.

In the event the State finds it necessary to enforce this provision of this Grant Agreement in the
manner provided by law, the Grantee agrees to pay all costs incurred by the State including, but
not limited to, reasonable attorneys' fees, legal expenses, and costs.

12)CONTINUING ELIGIBILITY. The Grantee shall meet the following ongoing requirement(s) and all

eligibility criteria outlined in the 2022 Guidelines to remain eligible to receive State funds:

A

An urban water supplier that receives grant funds pursuant to this Agreement shall maintain
compliance with the Urban Water Management Planning Act (UWMP; Wat. Code, § 10610 et
seq.) and Sustainable Water Use and Demand Reduction (Wat. Code, § 10608 et seq.) as set
forth on page 21 of the 2022 Guidelines and Proposal Solicitation Package.

An agricultural water supplier receiving grant funds shall comply with Sustainable Water Use
and Demand Reduction requirements outlined in Water Code section 10608, et seq. and have
their Agricultural Water Management Plan (AWMP) deemed consistent by DWR. To maintain
eligibility and continue funding disbursements, an agricultural water supply shall have their
2021 AWMP identified on the State’s website. For more information, visit the website listed in
the 2022 Guidelines and Proposal Solicitation Package.

A surface water diverter receiving grant funds shall maintain compliance with diversion
reporting requirements as outlined in Water Code section 5100 et. seq.

If applicable, the Grantee shall demonstrate compliance with the Sustainable Groundwater
Management Act (SGMA) as set forth in the 2022 Guidelines and Proposal Solicitation
Package.

If the Grantee has been designated as a monitoring entity under the California Statewide
Groundwater Elevation Monitoring (CASGEM) Program, the Grantee shall maintain reporting
compliance, as required by Water Code section 10932 and the CASGEM Program.
Alternatively, if the Grantee has submitted a Groundwater Sustainability Plan (GSP) or
Alternative Plan pursuant to the GSP Regulations (Cal. Code Regs., tit. 23, § 350 et seq.),
groundwater level data must be submitted through the SGMA Portal at:
https://sgma.water.ca.gov/portal/.

The Grantee shall adhere to the protocols developed pursuant to The Open and Transparent
Water Data Act (Wat. Code, § 12406, et seq.) for data sharing, transparency, documentation,
and quality control.

On March 4, 2022, the Governor issued Executive Order N-6-22 (the EQO) regarding Economic
Sanctions against Russia and Russian entities and individuals. The EO may be found at:
https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-Ukraine-Executive-
Order.pdf. “Economic Sanctions” refers to sanctions imposed by the U.S. government in
response to Russia’s actions in Ukraine, as well as any sanctions imposed under State law.
The EO directs DWR to terminate funding agreements with, and to refrain from entering any
new agreements with, individuals or entities that are determined to be a target of Economic
Sanctions. Accordingly, should the State determine that the Grantee is a target of Economic
Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that
shall be grounds for termination of this Agreement. The State shall provide the Grantee
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advance written notice of such termination, allowing the Grantee at least 30 calendar days to
provide a written response. Termination shall be at the sole discretion of the State.

13)SUBMISSION OF REPORTS. The submittal and approval of all reports is a requirement for the
successful completion of this Grant Agreement. Reports shall meet generally accepted
professional standards for technical reporting and shall be proofread for content, numerical
accuracy, spelling, and grammar prior to submittal to the State. All reports shall be submitted to
the State’s Project Manager and shall be submitted via the DWR “Grant Review and Tracking
System” (GRanTS). If requested, the Grantee shall promptly provide any additional information
deemed necessary by the State for the approval of reports. Reports shall be presented in the
formats described in the applicable portion of Exhibit F, “Report Formats and Requirements.” The
timely submittal of reports is a requirement for initial and continued disbursement of State funds.
Submittal and subsequent approval by the State of a Project Completion Report is a requirement
for the release of any funds retained for such project.

A. Quarterly Progress Reports: The Grantee shall submit quarterly Progress Reports to meet the
State’s requirement for disbursement of funds. Progress Reports shall be uploaded via
GRanTS, and the State’s Project Manager notified of upload. Progress Reports shall, in part,
provide a brief description of the work performed, the Grantee’s activities, milestones
achieved, any accomplishments and any problems encountered in the performance of the
work under this Grant Agreement during the reporting period. The first Progress Report must
accompany an invoice and shall be submitted within 60 days following the end of the calendar
quarter (i.e., invoices due May 30, August 29, November 29, and March 1).

B. Project Completion Report: The Grantee shall prepare and submit to the State a separate
Project Completion Report for each project included in Exhibit A. The Grantee shall submit a
Project Completion Report (or a Component Completion Report, if a Project has multiple
Components) within ninety (90) calendar days of Project/Component completion as outlined in
Exhibit F.

C. Grant Completion Report: Upon completion of all the Projects included in Exhibit A, the
Grantee shall submit to the State a Grant Completion Report. The Grant Completion Report
shall be submitted within ninety (90) calendar days of submitting the Completion Report for
the final project to be completed under this Grant Agreement, as outlined in Exhibits A and F.
Retention for any grant administration line items in the Budget of this Grant Agreement will not
be disbursed until the Grant Completion Report is approved by the State.

D. Post-Performance Reports: The Grantee shall prepare and submit to the State Post-
Performance Reports for the applicable project(s). Post-Performance Reports shall be
submitted to the State within ninety (90) calendar days after the first operational year of a
project has elapsed. This record keeping and reporting process shall be repeated annually
for a total of three (3) years after the project begins operation.

14)OPERATION AND MAINTENANCE OF PROJECT. For the useful life of construction and
implementation projects and in consideration of the funding made by the State, the Grantee
agrees to ensure or cause to be performed the commencement and continued operation of the
project, and shall ensure or cause the project to be operated in an efficient and economical
manner; shall ensure all repairs, renewals, and replacements necessary to the efficient operation
of the same are provided; and shall ensure or cause the same to be maintained in as good and
efficient condition as upon its construction, ordinary and reasonable wear and depreciation
excepted. The State shall not be liable for any cost of such maintenance, management, or
operation. The Grantee or their successors may, with the written approval of the State, transfer




DocuSign Envelope ID: 8F876A1D-E9CE-4080-9BE9-609D23C3DF6D

Grant Agreement No. 4600015017
Page 9 of 49

this responsibility to use, manage, and maintain the property. For purposes of this Grant
Agreement, “useful life” means period during which an asset, property, or activity is expected to
be usable for the purpose it was acquired or implemented; “operation costs” include direct costs
incurred for material and labor needed for operations, utilities, insurance, and similar expenses,
and “maintenance costs” include ordinary repairs and replacements of a recurring nature
necessary for capital assets and basic structures and the expenditure of funds necessary to
replace or reconstruct capital assets or basic structures. Refusal by the Grantee to ensure
operation and maintenance of the projects in accordance with this provision may, at the option of
the State, be considered a breach of this Grant Agreement and may be treated as default under
Paragraph 11, “Default Provisions.”

15)MONITORING PLAN REQUIREMENTS. A Monitoring Plan shall be submitted to the State prior

to disbursement of State funds for construction or monitoring activities. The Monitoring Plan
should incorporate Post-Performance Monitoring Report requirements as defined and listed in
Exhibit F, and follow the guidance provided in Exhibit L, “Project Monitoring Plan Guidance.”

16)NOTIFICATION OF STATE. The Grantee shall promptly notify the State, in writing, of the

following items:

A

Events or proposed changes that could affect the scope, budget, or work performed under
this Grant Agreement. The Grantee agrees that no substantial change in the scope of a
project will be undertaken until written notice of the proposed change has been provided to
the State and the State has given written approval for such change. Substantial changes
generally include changes to the scope of work, schedule or term, and budget.

Any public or media event publicizing the accomplishments and/or results of this Grant
Agreement and provide the opportunity for attendance and participation by the State’s
representatives. The Grantee shall make such notification at least fourteen (14) calendar
days prior to the event.

Discovery of any potential archaeological or historical resource. Should a potential
archaeological or historical resource be discovered during construction, the Grantee agrees
that all work in the area of the find shall cease until a qualified archaeologist has evaluated
the situation and made recommendations regarding preservation of the resource, and the
State has determined what actions should be taken to protect and preserve the resource.
The Grantee agrees to implement appropriate actions as directed by the State.

. The initiation of any litigation or the threat of litigation against the Grantee or an LPS

regarding the Project or which may affect the Project in any way.

Applicable to construction projects only: Final inspection of the completed work on a project
by a Registered Professional (Civil Engineer, Engineering Geologist, or other State approved
certified/licensed Professional), in accordance with Exhibit D. The Grantee shall notify the
State’s Project Manager of the inspection date at least fourteen (14) calendar days prior to the
inspection in order to provide the State the opportunity to participate in the inspection.

17)NOTICES. Any notice, demand, request, consent, or approval that either party desires or is
required to give to the other party under this Grant Agreement shall be in writing. Notices may be
transmitted by any of the following means:

A.
B.

By delivery in person.

By certified U.S. mail, return receipt requested, postage prepaid.
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C. By “overnight” delivery service provided that next-business-day delivery is requested by the

sender.

D. By electronic means.

E. Notices delivered in person will be deemed effective immediately on receipt (or refusal of
delivery or receipt). Notices sent by certified mail will be deemed effective given ten (10)
calendar days after the date deposited with the U.S. Postal Service. Notices sent by
overnight delivery service will be deemed effective one business day after the date deposited
with the delivery service. Notices sent electronically will be effective on the date of
transmission, which is documented in writing. Notices shall be sent to the addresses listed
below. Either party may, by written notice to the other, designate a different address that shall

be substituted for the one below.

18)PERFORMANCE EVALUATION. Upon completion of this Grant Agreement, the Grantee’s
performance will be evaluated by the State and a copy of the evaluation will be placed in the

State file and a copy sent to the Grantee.

19)PROJECT REPRESENTATIVES. The Project Representatives during the term of this Grant

Agreement are as follows:

Department of Water Resources

Arthur Hinojosa

Manager, Division of Regional
Assistance

P.O. Box 942836

Sacramento, CA 94236

Phone: (916) 653-4736

Email: Arthur.Hinojosa@water.ca.gov

Direct all inquiries to the Project Manager:

Department of Water Resources

Yuriy Pishtoy

Water Resources Engineer
Division of Regional Assistance
P.O. Box 942836

Sacramento, CA 94236-0001
Phone: (916) 902-6059

Email: yuriy.pishtoy@water.ca.gov

Coachella Valley Water District

J.M. Barrett

General Manager

P.O. Box 1058
Coachella, CA 92236
Phone: (760) 398-2661
Email: jbarrett@cvwd.org

Coachella Valley Water District

Laura Kleeman

Financial Analyst

P.O. Box 1058,

Coachella, CA 92236
Phone: (760) 398-2661
Email: Ikleeman@cvwd.org

Either party may change its Project Representative or Project Manager upon written notice to the

other party.

20)STANDARD PROVISIONS. This Grant Agreement is complete and is the final Agreement
between the parties. The following Exhibits are attached and made a part of this Grant

Agreement by this reference:
Exhibit A — Work Plan
Exhibit B — Budget
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Exhibit C — Schedule

Exhibit D — Standard Conditions

Exhibit E — Authorizing Resolution

Exhibit F — Report Formats and Requirements

Exhibit G — Requirements for Data Submittal

Exhibit H — State Audit Document Requirements and Cost Share Guidelines for the Grantee
Exhibit | — Local Project Sponsors and Project Locations

Exhibit J — Appraisal Specifications

Exhibit K — Information Needed for Escrow Processing and Closure

Exhibit L — Project Monitoring Plan Guidance

Exhibit M — Invoice Guidance for Administrative and Overhead Charges
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IN WITNESS WHEREOF, the parties hereto have executed this Grant Agreement.

STATE OF CALIFORNIA
DEPARTMENT OF WATER RESOURCES

Arthur Hinojosa
Manager, Division of Regional Assistance

Date

Approved as to Legal Form and Sufficiency

For

Robin Brewer
Assistant General Counsel,
Office of the General Counsel

Date

COACHELLA VALLEY WATER
DISTRICT

J.M. Barrett
General Manager

Date
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EXHIBIT A
WORK PLAN
Grant Administration
IMPLEMENTING AGENCY: Grantee

PROJECT DESCRIPTION: The Grantee will administer these funds and respond to DWR’s
reporting and compliance requirements associated with the grant administration. This Grantee will
act in a coordination role: disseminating grant compliance information to the project managers
responsible for implementing the projects contained in this Agreement, obtaining and retaining
evidence of compliance (e.g., CEQA/NEPA documents, reports, monitoring compliance documents,
labor requirements, etc.), obtaining data for progress reports from individual project managers,
assembling and submitting progress reports to the State, and coordinating all invoicing and payment
of invoices.

Budget Category (a): Project Administration

Task 1: Agreement Administration

The Grantee will respond to DWR’s reporting and compliance requirements associated with the
grant administration and will coordinate with the project managers responsible for implementing
the projects contained in this Agreement.

Task 2: Invoicing

The Grantee will be responsible for compiling invoices for submittal to DWR. This includes
collecting invoice documentation from each of the Local Project Sponsors and compiling the
information into a DWR Invoice Packet.

Deliverables:
e Quarterly Invoices and associated backup documentation

Task 3: Reporting

The Grantee will be responsible for compiling progress reports for submittal to DWR. The
Grantee will coordinate with Local Project Sponsor staff to retain consultants as needed to
prepare and submit progress reports and final project completion reports for each project, as well
as the grant completion report.

Reports will meet generally accepted professional standards for technical reporting and the
requirement terms of the contract with DWR outlined in Exhibit F of this Agreement.

Deliverables:

e Quarterly Progress Reports
e Grant Completion Report



DocuSign Envelope ID: 8F876A1D-E9CE-4080-9BE9-609D23C3DF6D

Grant Agreement No. 4600015017
Page 14 of 49

PROJECT 1: Coachella Valley Regional Turf Replacement Program
IMPLEMENTING AGENCY: Grantee

PROJECT DESCRIPTION: The Coachella Valley Regional Turf Replacement Program is a regional
program that consists of multiple project components being implemented by Coachella Valley Water
District (CVWD), Desert Water Agency (DWA), Mission Springs Water District (MSWD), Indio Water
Authority (IWA), Coachella Water Authority (CWA), Myoma Dunes Mutual Water Company
(MDMW(C), the City of Palm Desert and the City of Indian Wells. This multifaceted program will
include an outreach/education effort, turf rebates throughout the Coachella Valley for a variety of
water customers, including residential, multifamily, commercial and municipal sites, as well as a
direct installation of desert friendly landscaping to replace turf in the City of Indian Wells. The City of
Indian Wells project will be removing turf grass areas intermittently along the parkways within the
City of Indian Wells on Highway 111 (approximately 3 miles). The Regional Turf Replacement
Program will save a total of approximately 365 acre-feet of water per year.

Budget Category (a): Project Administration

Task 1: Project Management

Manage Grant Agreement including compliance with grant requirements, and preparation and
submission of supporting grant documents. Prepare invoices including relevant supporting
documentation for submittal to DWR. This task also includes administrative responsibilities
associated with the project such as coordinating with partnering agencies and managing
consultants/contractors.

Deliverables:
¢ Invoices and associated backup documentation

Task 2: Reporting

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of
this Agreement. Submit reports to DWR.

Prepare Project Completion Report and submit to DWR no later than 90 calendar days after project
completion for DWR Project Manager’'s comment and review. The report shall be prepared and
presented in accordance with guidance as outlined in Exhibit F.

Deliverables:

e Quarterly Project Progress Reports

e Project Completion Report

e Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard
Condition D.2

Budget Category (b): Land Purchase/Easement
Task 3: Land Purchase

Not Applicable.
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Budget Category (c): Planning/Design/Engineering/Environmental Documentation

Task 4: Feasibility Studies

Not applicable.
Task 5: CEQA Documentation

The outreach/education and turf rebate portions of the project are not considered a project under
CEQA.

Complete environmental review pursuant to CEQA for the City of Indian Wells project. Prepare all
necessary environmental documentation. Prepare letter stating no legal challenges (or addressing
legal challenges).

Deliverables:

e All completed CEQA documents as required
e Legal Challenges Letter stating no legal challenges or addressing legal challenges

Task 6: Permitting

The outreach/education and rebate projects do not require permits.

The direct installation project in the City of Indian Wells is not anticipated to require any permits as it
is work performed by the City on city-owned property, however it will require the approval of the City
of Indian Wells Planning Commission.

Deliverables:
e Permits (if required) or approval action

Task 7: Design

Design is not required for the turf rebate or outreach/education components of this project. To
ensure infiltration is maximized, turf rebates do not provide rebates for areas converted to non-
permeable surfaces.

Design will be needed for the direct install project in the City of Indian Wells. The City of Indian
Wells is currently in the procurement process for a landscape architect and anticipates design to
commence in July of 2023.

Deliverables:

e 100% Plans and Specifications for the City of Indian Wells landscape project
e Summary of measure to ensure infiltration is maximized for turf rebates

Task 8: Project Monitoring Plan

Develop and submit a Project Monitoring Plan per Paragraph 15 for DWR’s review and approval.
Deliverables:

e Project Monitoring Plan
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Budget Category (d): Construction/Implementation

Task 9: Contract Services

The City of Indian Wells direct install landscape project is a construction project. This task must
comply with the Standard Condition D.10 — Competitive Bidding and Procurements. Activities
necessary (as applicable) to secure a contractor and award the contract, including: develop bid
documents, prepare advertisement and contract documents for construction contract bidding,
conduct pre-bid meeting, bid opening and evaluation, selection of the contractor, award of contract,
and issuance of notice to proceed.

Deliverables:

¢ Bid Documents

e Proof of Advertisement
e Award of Contract

¢ Notice to Proceed

Task 10: Construction Administration

The City of Indian Wells direct install landscape project is a construction project. This task includes
managing contractor submittal review, answering requests for information, and issuing work
directives. A full-time engineering construction observer will be on site for the duration of the City of
Indian Wells direct install project. Construction observer duties include documenting pre-
construction conditions, daily construction diary, preparing change orders, addressing questions of
contractors on site, reviewing/updating project schedule, reviewing contractor log submittals and pay
requests, forecasting cash flow, notifying contractor if work is not acceptable. Upon completing the
City of Indian Wells direct install project, the DWR Certificate of Project Completion and record
drawings will be provided to DWR.

Deliverables:

e DWR Certificate of Project Completion
e Record Drawings

Task 11: Construction/Implementation

Implementing the Coachella Valley Regional Turf Replacement Program includes significant public
outreach, application review and approval, pre- and post- site visits to customer sites, verification of
successful project completion, customer support, rebate check processing, and program website
maintenance. Implementation will also include work to measure and report program progress and
budgeted funds for materials and equipment necessary to implement the water-efficient landscape
upgrades. Eligible costs include but are not limited to: water-efficient plants, mulch, hardware
(weather-based controllers, irrigation piping, meters, valves, etc.).

The City of Indian Wells project will remove turf areas intermittently from parkways along a three-
mile stretch of Highway 111 within the City of Indian Wells. The project includes construction of
desert friendly landscapes in the City of Indian Wells including site grading and soil preparation,
installation of irrigation equipment, planting of desert-friendly plants, and application of fertilizer and
mulch to protect new growth.
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Deliverables:

e Photographic documentation of progress
e Copies of completed applications, upon request
e Copy of rebate application form
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PROJECT 2: Regional Intertie Project
IMPLEMENTING AGENCY: Desert Water Agency (DWA)

PROJECT DESCRIPTION: This regional project involves new installation and retrofit of emergency
interties in various locations throughout the Coachella Valley. DWA will plan, design, and construct
a new emergency intertie to connect DWA’s domestic water system with the Grantee’s system.

Indio Water Authority (IWA) will retrofit three existing emergency connections and install one new
intertie. The three existing connections, constructed between 2003 and 2007, each have only 1-way
flow direction to IWA, with closed or no valves. The existing connections will be upgraded with 2-
way flow direction and incorporate Supervisory Control and Data Acquisition (SCADA) technology to
allow for remote access and control. IWA will also construct a fourth emergency connection with
Myoma Dunes Mutual Water Company, whose distribution system is located adjacent to IWA.

Budget Category (a): Project Administration

Task 1: Project Management

Manage Grant Agreement including compliance with grant requirements, and preparation and
submission of supporting grant documents. Prepare invoices including relevant supporting
documentation for submittal to DWR via the Grantee. This task also includes administrative
responsibilities associated with the project such as coordinating with partnering agencies and
managing consultants/contractors.

Deliverables:
¢ Invoices and associated backup documentation

Task 2: Reporting

Prepare progress reports detailing work completed during reporting period as outlined in Exhibit F of
this Agreement. Submit reports to DWR.

Prepare Project Completion Report and submit to DWR no later than 90 calendar days after project
completion for DWR Project Manager’'s comment and review. The report shall be prepared and
presented in accordance with guidance as outlined in Exhibit F.

Deliverables:

e Quarterly Project Progress Reports

e Project Completion Report

e Documentation (e.g., photo) of “Acknowledgment of Credit & Signage” per Standard
Condition D.2

Budget Category (b): Land Purchase/Easement
Task 3: Land Purchase

DWA may need an easement for a portion of the project and IWA may need to obtain encroachment
permits for the project.
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Deliverables:

e Easements as required

Budget Category (c): Planning/Design/Engineering/Environmental Documentation

Task 4: Feasibility Studies

Not applicable.
Task 5: CEQA Documentation

Complete environmental review pursuant to CEQA. Prepare all necessary environmental
documentation. Prepare letter stating no legal challenges (or addressing legal challenges).

Deliverables:

e All completed CEQA documents as required
e Legal Challenges Letter stating no legal challenges or addressing legal challenges

Task 6: Permitting

DWA and IWA do not anticipate the need for any permits.
Deliverables:
e Permits as required

Task 7: Design

Design work will include development of plans to solidify interconnection infrastructure and
equipment for the interties. DWA'’s preliminary conceptual design is formulated. Site location for
DWA'’s emergency intertie with the Grantee has been confirmed. Planning for IWA’s new
emergency intertie and three existing emergency intertie retrofits is 90% complete. Site location for
IWA’s emergency intertie with Myoma Dunes has been confirmed. Preliminary conceptual design is
formulated. For the IWA/Grantee intertie interconnection, coordination is needed with the Grantee to
discuss equipment specs for the connections.

Deliverables:

e 100% Design Plans and Specifications

Task 8: Project Monitoring Plan

Develop and submit a Project Monitoring Plan per Paragraph 15 for DWR’s review and approval.
Deliverables:

e Project Monitoring Plan
Budget Category (d): Construction/Implementation

Task 9: Contract Services
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This task must comply with the Standard Condition D.10 — Competitive Bidding and Procurements.
Activities necessary (as applicable) to secure a contractor and award the contract, including: develop
bid documents, prepare advertisement and contract documents for construction contract bidding,
conduct pre-bid meeting, bid opening and evaluation, selection of the contractor, award of contract,
and issuance of notice to proceed. DWA and IWA'’s intertie projects will be bid as separate projects.

Deliverables:

e Bid Document

e Proof of Advertisement
e Award of Contract

¢ Notice to Proceed

Task 10: Construction Administration

This task includes managing contractor submittal review, answering requests for information, and
issuing work directives. A full-time engineering construction observer will be on site for the duration
of the project. Construction observer duties include documenting of pre-construction conditions,
daily construction diary, preparing change orders, addressing questions of contractors on site,
reviewing/ updating project schedule, reviewing contractor log submittals and pay requests,
forecasting cash flow, notifying contractor if work is not acceptable. Upon completing the project, the
DWR Certificate of Project Completion and record drawings will be provided to DWR.

Deliverables:

e DWR Certificate of Project Completion
e Record Drawings

Task 11: Construction

Construction activities for both the DWA and IWA intertie projects are as follows:

Mobilization/Demobilization: This work shall include mobilization of all activities to begin construction
operations at the site, as well as demobilization of all activities for transportation of equipment and
materials.

Intertie construction: Construction will include exploratory potholes, horizontal directional drilling,
installation of pressure reducing valves, connection to existing system, incorporation of SCADA
technology to allow for remote access and control for these connection points of the water system.

The DWA intertie project will also include the purchase of two 5,000-gallon portable pillow tanks for
deployment in the event of an emergency. These tanks would serve as temporary reservoirs in the
event of failure or necessary repairs that result in one of DWA’s permanent reservoirs becoming
temporarily unavailable for storage. The portable tanks would also be available for use as an
additional emergency water supply within a given neighborhood.

Deliverables:

e Photographic Documentation of Progress
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EXHIBIT B
BUDGET

AGREEMENT BUDGET SUMMARY

Minimum Required Cost Share for Agreement: $418,750

PROJECTS Non-State | All Other Cost
Grant Amount Total Cost [Share
Cost Share Cost \
Waiver
Grant Administration $100,000 $0 $0 $100,000 N/A
1 |Coachella Valley Regional
Turf Replacement Program $5,000,000 $0 $1,650,000 $6,650,000 |[Yes
2 |Regional Intertie Project  $1 256,250 $418,750 $0 $1,675,000 |No
GRAND TOTAL $6,356,250 $418,750 $1,650,000 [$8,425,000
Grant Administration
Implementing Agency: Coachella Valley Water District
BUDGET CATEGORY Grant Non-State All Other
Amount Cost Share Cost Total Cost
(a)| Project Administration $100,000 $0 $0 $100,000
TOTAL COSTS $100,000 $0 $0 $100,000
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Grant

Non-State Cost | All Other Total Cost
BUDGET CATEGORY Amount Share Cost (1) otal Cos
(a)| Project Administration $0 $0 $0 $0
(b)| Land Purchase / Easement $0 $0 $0 $0
(c)| Planning / Design /
Engineering / Environmental $0 $0 $0 $0
Documentation
(d)| Construction / $5,000,000 $0 | $1,650,000 $6,650,000
Implementation
TOTAL COSTS | $5,000,000 $0 | $1,650,000 $6,650,000

NOTES:
(1) Cost Share Sources:

Myoma Dunes Mutual Water Company (MDMWC) Conservation Funds
Mission Springs Water District (MSWD) Conservation Funds
Indio Water Authority (IWA) Conservation Funds

Desert Water Agency (DWA) Conservation Funds

Coachella Valley Water District (CVWD) Conservation Funds
City of Indian Wells Capital Improvement Funds

City of Palm Desert Conservation Funds
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PROJECT 2: Regional Intertie Project
Implementing Agency: Desert Water Agency
Grant Non-State All Other
BUDGET CATEGORY Total Cost
Amount Cost Share Cost

(a)| Project Administration $25,000 $63,750 $0 $88,750
(b)| Land Purchase / Easement $0 $0 $0 $0
(c)| Planning / Design /

Engineering / Environmental $25,000 $63,750 $0 $88,750

Documentation
(d)| Construction / $1,206,250 $291,250 $0 | $1,497,500

Implementation

TOTAL COSTS $1,256,250 $418,750 $0 $1,675,000

NOTES:

(1) Cost Share Sources:

e IWA Capital Improvement Funds
« DWA Capital Improvement Funds

e MDMWC Capital Improvement Funds
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BUDGET CATEGORY Start Date End Date
a |Project Administration 7/1/2022 12/31/2026
PROJECT 1: Coachella Valley Regional Turf Replacement Program

BUDGET CATEGORY Start Date End Date
a |Project Administration 7/1/2022 9/30/2026
b |Land Purchase / Easement N/A N/A
¢ |Planning / Design / Engineering / Environmental

Documentation ™ 10/1/2022 3/1/2023
d [Construction / Implementation 7/1/2022 6/30/2026

() This regional project includes rebate programs and one direct installation project. The rebate
programs are currently being implemented. The direct installation project is in planning stages at

this time.

PROJECT 2: Regional Intertie Project

BUDGET CATEGORY Start Date End Date
a |Project Administration 11/15/2022 9/30/2026
b |Land Purchase / Easement 7/1/2023 7/1/2024
¢ |Planning / Design / Engineering / Environmental

Documentation ™ 11/15/2022 7/1/2025
d |Construction / Implementation 4/30/2023 6/30/2026

() This regional project includes several interties so there is significant overlap in the schedule

between Planning/Design/Engineering/Environmental Documentation and

Construction/Implementation.

EXHIBIT D
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STANDARD CONDITIONS

ACCOUNTING AND DEPOSIT OF FUNDING DISBURSEMENT:

A. Separate Accounting of Funding Disbursements: Grantee shall account for the money
disbursed pursuant to this Funding Agreement separately from all other Grantee funds.
Grantee shall maintain audit and accounting procedures that are in accordance with
generally accepted accounting principles and practices, consistently applied. Grantee
shall keep complete and accurate records of all receipts and disbursements on
expenditures of such funds. Grantee shall require its contractors or subcontractors to
maintain books, records, and other documents pertinent to their work in accordance with
generally accepted accounting principles and practices. Records are subject to inspection
by State at any and all reasonable times.

B. Disposition of Money Disbursed: All money disbursed pursuant to this Funding Agreement
shall be deposited in a non-interest-bearing account, administered, and accounted for
pursuant to the provisions of applicable law.

C. Remittance of Unexpended Funds: Grantee shall remit to State any unexpended funds
that were disbursed to Grantee under this Funding Agreement and were not used to pay
Eligible Project Costs within a period of sixty (60) calendar days from the final
disbursement from State to Grantee of funds or, within thirty (30) calendar days of the
expiration of the Funding Agreement, whichever comes first.

ACKNOWLEDGEMENT OF CREDIT AND SIGNAGE: Grantee shall include appropriate
acknowledgement of credit to the State for its support when promoting the Project or using
any data and/or information developed under this Funding Agreement. Signage shall be
posted in a prominent location at Project site(s) (if applicable) or at the Grantee’s
headquarters and shall include the Department of Water Resources color logo and the
following disclosure statement: “Funding for this project has been provided in full or in part
from the Budget Act of 2021 and through an agreement with the State Department of Water
Resources.” The Grantee shall also include in each of its contracts for work under this
Agreement a provision that incorporates the requirements stated within this Paragraph.

AMENDMENT: This Funding Agreement may be amended at any time by mutual agreement
of the Parties, except insofar as any proposed amendments are in any way contrary to
applicable law. Requests by the Grantee for amendments must be in writing stating the
amendment request and the reason for the request. Requests solely for a time extension
must be submitted at least 90 days prior to the work completion date set forth in Paragraph 2.
Any other request for an amendment must be submitted at least 180 days prior to the work
completion date set forth in Paragraph 2. State shall have no obligation to agree to an
amendment.

AMERICANS WITH DISABILITIES ACT: By signing this Funding Agreement, Grantee
assures State that it complies with the Americans with Disabilities Act (ADA) of 1990, (42
U.S.C. § 12101 et seq.), which prohibits discrimination on the basis of disability, as well as all
applicable regulations and guidelines issued pursuant to the ADA.

AUDITS: State reserves the right to conduct an audit at any time between the execution of
this Funding Agreement and the completion of the Project, with the costs of such audit borne
by State. After completion of the Project, State may require Grantee to conduct a final audit
to State’s specifications, at Grantee’s expense, such audit to be conducted by and a report
prepared by an independent Certified Public Accountant. Failure or refusal by Grantee to
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comply with this provision shall be considered a breach of this Funding Agreement, and State
may elect to pursue any remedies provided in Paragraph 11 or take any other action it deems
necessary to protect its interests. The Grantee agrees it shall return any audit disallowances
to the State.

Pursuant to Government Code section 8546.7, the Grantee shall be subject to the
examination and audit by the State for a period of three (3) years after final payment under
this Funding Agreement with respect of all matters connected with this Funding Agreement,
including but not limited to, the cost of administering this Funding Agreement. All records of
Grantee or its contractor or subcontractors shall be preserved for this purpose for at least
three (3) years after receipt of the final disbursement under this Agreement.

BUDGET CONTINGENCY: If the Budget Act of the current year covered under this Funding
Agreement does not appropriate sufficient funds for this program, this Funding Agreement
shall be of no force and effect. This provision shall be construed as a condition precedent to
the obligation of State to make any payments under this Funding Agreement. In this event,
State shall have no liability to pay any funds whatsoever to Grantee or to furnish any other
considerations under this Funding Agreement and Grantee shall not be obligated to perform
any provisions of this Funding Agreement. Nothing in this Funding Agreement shall be
construed to provide Grantee with a right of priority for payment over any other Grantee. If
funding for any fiscal year after the current year covered by this Funding Agreement is
reduced or deleted by the Budget Act, by Executive Order, or by order of the Department of
Finance, the State shall have the option to either cancel this Funding Agreement with no
liability occurring to State or offer a Funding Agreement amendment to Grantee to reflect the
reduced amount.

CEQA: Activities funded under this Funding Agreement, regardless of funding source, must
be in compliance with the California Environmental Quality Act (CEQA). (Pub. Resources
Code, § 21000 et seq.) Any work that is subject to CEQA and funded under this Agreement
shall not proceed until documents that satisfy the CEQA process are received by the State’s
Project Manager and the State has completed its CEQA compliance. Work funded under this
Agreement that is subject to a CEQA document shall not proceed until and unless approved
by the Department of Water Resources. Such approval is fully discretionary and shall
constitute a condition precedent to any work for which it is required. If CEQA compliance by
the Grantee is not complete at the time the State signs this Agreement, once State has
considered the environmental documents, it may decide to require changes, alterations, or
other mitigation to the Project; or to not fund the Project. Should the State decide to not fund
the Project, this Agreement shall be terminated in accordance with Paragraph 10.

CHILD SUPPORT COMPLIANCE ACT: The Grantee acknowledges in accordance with
Public Contract Code section 7110, that:

A. The Grantee recognizes the importance of child and family support obligations and shall
fully comply with all applicable state and federal laws relating to child and family support
enforcement, including, but not limited to, disclosure of information and compliance with
earnings assignment orders, as provided in Family Code section 5200 et seq.; and

B. The Grantee, to the best of its knowledge is fully complying with the earnings assignment
orders of all employees and is providing the names of all new employees to the New Hire
Registry maintained by the California Employment Development Department.

CLAIMS DISPUTE: Any claim that the Grantee may have regarding performance of this
Agreement including, but not limited to, claims for additional compensation or extension of
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time, shall be submitted to the DWR Project Representative, within thirty (30) days of the
Grantee’s knowledge of the claim. State and Grantee shall then attempt to negotiate a
resolution of such claim and process an amendment to this Agreement to implement the
terms of any such resolution.

COMPETITIVE BIDDING AND PROCUREMENTS: Grantee’s contracts with other entities for
the acquisition of goods and services and construction of public works with funds provided by
State under this Funding Agreement must be in writing and shall comply with all applicable
laws and regulations regarding the securing of competitive bids and undertaking competitive
negotiations. If the Grantee does not have a written policy to award contracts through a
competitive bidding or sole source process, the Department of General Services’ State
Contracting Manual rules must be followed and are available at:
https://www.dgs.ca.qgov/OLS/Resources/Page-Content/Office-of-Legal-Services-Resources-
List-Folder/State-Contracting.

COMPUTER SOFTWARE: Grantee certifies that it has appropriate systems and controls in
place to ensure that state funds will not be used in the performance of this Funding
Agreement for the acquisition, operation, or maintenance of computer software in violation of
copyright laws.

CONFLICT OF INTEREST: All participants are subject to State and Federal conflict of interest
laws. Failure to comply with these laws, including business and financial disclosure
provisions, will result in the application being rejected and any subsequent contract being
declared void. Other legal action may also be taken. Applicable statutes include, but are not
limited to, Government Code section 1090 and Public Contract Code sections 10410 and
10411, for State conflict of interest requirements.

A. Current State Employees: No State officer or employee shall engage in any employment,
activity, or enterprise from which the officer or employee receives compensation or has a
financial interest and which is sponsored or funded by any State agency, unless the
employment, activity, or enterprise is required as a condition of regular State employment.
No State officer or employee shall contract on his or her own behalf as an independent
contractor with any State agency to provide goods or services.

B. Former State Employees: For the two-year period from the date he or she left State
employment, no former State officer or employee may enter into a contract in which he or
she engaged in any of the negotiations, transactions, planning, arrangements, or any part
of the decision-making process relevant to the contract while employed in any capacity by
any State agency. For the twelve-month period from the date he or she left State
employment, no former State officer or employee may enter into a contract with any State
agency if he or she was employed by that State agency in a policy-making position in the
same general subject area as the proposed contract within the twelve-month period prior
to his or her leaving State service.

C. Employees of the Grantee: Employees of the Grantee shall comply with all applicable
provisions of law pertaining to conflicts of interest, including but not limited to any
applicable conflict of interest provisions of the California Political Reform Act. (Gov. Code,
§ 87100 et seq.)

D. Employees and Consultants to the Grantee: Individuals working on behalf of a Grantee
may be required by the Department to file a Statement of Economic Interests (Fair Political
Practices Commission Form 700) if it is determined that an individual is a consultant for
Political Reform Act purposes.
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DELIVERY OF INFORMATION, REPORTS, AND DATA: Grantee agrees to expeditiously
provide throughout the term of this Funding Agreement, such reports, data, information, and
certifications as may be reasonably required by State.

DISPOSITION OF EQUIPMENT: Grantee shall provide to State, not less than 30 calendar
days prior to submission of the final invoice, an itemized inventory of equipment purchased
with funds provided by State. The inventory shall include all items with a current estimated
fair market value of more than $5,000.00 per item. Within 60 calendar days of receipt of such
inventory State shall provide Grantee with a list of the items on the inventory that State will
take title to. All other items shall become the property of Grantee. State shall arrange for
delivery from Grantee of items that it takes title to. Cost of transportation, if any, shall be
borne by State.

DRUG-FREE WORKPLACE CERTIFICATION: Certification of Compliance: By signing this
Funding Agreement, Grantee, its contractors or subcontractors hereby certify, under penalty
of perjury under the laws of State of California, compliance with the requirements of the Drug-
Free Workplace Act of 1990 (Gov. Code, § 8350 et seq.) and have or will provide a drug-free
workplace by taking the following actions:

A. Publish a statement notifying employees, contractors, and subcontractors that unlawful
manufacture, distribution, dispensation, possession, or use of a controlled substance is
prohibited and specifying actions to be taken against employees, contractors, or
subcontractors for violations, as required by Government Code section 8355.

B. Establish a Drug-Free Awareness Program, as required by Government Code section
8355 to inform employees, contractors, or subcontractors about all of the following:

i. The dangers of drug abuse in the workplace,
ii. Grantee’s policy of maintaining a drug-free workplace,
iii. Any available counseling, rehabilitation, and employee assistance programs, and

iv. Penalties that may be imposed upon employees, contractors, and subcontractors for
drug abuse violations.

C. Provide, as required by Government Code section 8355, that every employee, contractor,
and/or subcontractor who works under this Funding Agreement:

i. Will receive a copy of Grantee’s drug-free policy statement, and

ii. Will agree to abide by terms of Grantee’s condition of employment, contract or
subcontract.

EASEMENTS: Where the Grantee acquires property in fee title or funds improvements to real
property using State funds provided through this Funding Agreement, an appropriate
easement or other title restriction providing for floodplain preservation and/or wildlife habitat
conservation for the subject property in perpetuity, approved by the State, shall be conveyed
to a regulatory or trustee agency or conservation group acceptable to the State. The
easement or other title restriction must be in first position ahead of any recorded mortgage or
lien on the property unless this requirement is waived by the State.

Where the Grantee acquires an easement under this Agreement, the Grantee agrees to
monitor and enforce the terms of the easement, unless the easement is subsequently
transferred to another land management or conservation organization or entity with State
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permission, at which time monitoring and enforcement responsibilities will transfer to the new
easement owner.

Failure to provide an easement or other title restriction acceptable to the State may result in
termination of this Agreement.

FINAL INSPECTIONS AND CERTIFICATION OF REGISTERED CIVIL ENGINEER: Upon
completion of the Project, Grantee shall provide for a final inspection and certification by a
California Registered Civil Engineer that the Project has been completed in accordance with
submitted final plans and specifications and any modifications thereto and in accordance with
this Funding Agreement.

GRANTEE'S RESPONSIBILITIES: Grantee and its representatives shall:

A. Faithfully and expeditiously perform or cause to be performed all project work as described
in Exhibit A (Work Plan) and in accordance with Project Exhibit B (Budget) and Exhibit C
(Schedule).

B. Accept and agree to comply with all terms, provisions, conditions, and written
commitments of this Funding Agreement, including all incorporated documents, and to
fulfill all assurances, declarations, representations, and statements made by Grantee in
the application, documents, amendments, and communications filed in support of its
request for funding.

C. Comply with all applicable California, federal, and local laws and regulations.

o

Implement the Project in accordance with applicable provisions of the law.

E. Fulfill its obligations under the Funding Agreement and be responsible for the performance
of the Project.

F. Obtain any and all permits, licenses, and approvals required for performing any work
under this Funding Agreement, including those necessary to perform design, construction,
or operation and maintenance of the Project. Grantee shall provide copies of permits and
approvals to State.

G. Be solely responsible for design, construction, and operation and maintenance of projects
within the work plan. Review or approval of plans, specifications, bid documents, or other
construction documents by State is solely for the purpose of proper administration of funds
by State and shall not be deemed to relieve or restrict responsibilities of Grantee under
this Agreement.

H. Be solely responsible for all work and for persons or entities engaged in work performed
pursuant to this Agreement, including, but not limited to, contractors, subcontractors,
suppliers, and providers of services. The Grantee shall be responsible for any and all
disputes arising out of its contracts for work on the Project, including but not limited to
payment disputes with contractors and subcontractors. The State will not mediate
disputes between the Grantee and any other entity concerning responsibility for
performance of work.

GOVERNING LAW: This Funding Agreement is governed by and shall be interpreted in
accordance with the laws of the State of California.

INDEMNIFICATION: Grantee shall indemnify and hold and save the State, its officers, agents,
and employees, free and harmless from any and all liabilities for any claims and damages
(including inverse condemnation) that may arise out of the Project and this Agreement,
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including, but not limited to any claims or damages arising from planning, design,
construction, maintenance and/or operation of levee rehabilitation measures for this Project
and any breach of this Agreement. Grantee shall require its contractors or subcontractors to
name the State, its officers, agents and employees as additional insureds on their liability
insurance for activities undertaken pursuant to this Agreement.

INDEPENDENT CAPACITY: Grantee, and the agents and employees of Grantees, in the
performance of the Funding Agreement, shall act in an independent capacity and not as
officers, employees, or agents of the State.

INSPECTION OF BOOKS, RECORDS, AND REPORTS: During regular office hours, each of
the parties hereto and their duly authorized representatives shall have the right to inspect and
to make copies of any books, records, or reports of either party pertaining to this Funding
Agreement or matters related hereto. Each of the parties hereto shall maintain and shall
make available at all times for such inspection accurate records of all its costs,
disbursements, and receipts with respect to its activities under this Funding Agreement.
Failure or refusal by Grantee to comply with this provision shall be considered a breach of this
Funding Agreement, and State may withhold disbursements to Grantee or take any other
action it deems necessary to protect its interests.

INSPECTIONS OF PROJECT BY STATE: State shall have the right to inspect the work being
performed at any and all reasonable times during the term of the Funding Agreement. This
right shall extend to any subcontracts, and Grantee shall include provisions ensuring such
access in all its contracts or subcontracts entered into pursuant to its Funding Agreement with
State.

LABOR CODE COMPLIANCE: The Grantee agrees to be bound by all the provisions of the
Labor Code regarding prevailing wages and shall monitor all contracts subject to
reimbursement from this Agreement to assure that the prevailing wage provisions of the Labor
Code are being met. Current Department of Industrial Relations (DIR) requirements may be
found at: http://www.dir.ca.gov/ Icp.asp. For more information, please refer to DIR’s Public
Works Manual at: http://www.dir.ca.gov/ dise/PWManualCombined.pdf. The Grantee affirms
that it is aware of the provisions of section 3700 of the Labor Code, which requires every
employer to be insured against liability for workers’ compensation or to undertake self-
insurance, and the Grantee affirms that it will comply with such provisions before commencing
the performance of the work under this Agreement and will make its contractors and
subcontractors aware of this provision.

MODIFICATION OF OVERALL WORK PLAN: At the request of the Grantee, the State may at
its sole discretion approve non-material changes to the portions of Exhibits A, B, and C which
concern the budget and schedule without formally amending this Funding Agreement. Non-
material changes with respect to the budget are changes that only result in reallocation of the
budget and will not result in an increase in the amount of the State Funding Agreement. Non-
material changes with respect to the Project schedule are changes that will not extend the
term of this Funding Agreement. Requests for non-material changes to the budget and
schedule must be submitted by the Grantee to the State in writing and are not effective unless
and until specifically approved by the State’s Program Manager in writing.

NONDISCRIMINATION: During the performance of this Funding Agreement, Grantee and its
contractors or subcontractors shall not unlawfully discriminate, harass, or allow harassment
against any employee or applicant for employment because of sex (gender), sexual
orientation, race, color, ancestry, religion, creed, national origin (including language use
restriction), pregnancy, physical disability (including HIV and AIDS), mental disability, medical
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condition (cancer/genetic characteristics), age (over 40), marital/domestic partner status,
gender identity, and denial of medial and family care leave or pregnancy disability leave.
Grantee and its contractors or subcontractors shall ensure that the evaluation and treatment
of their employees and applicants for employment are free from such discrimination and
harassment. Grantee and its contractors or subcontractors shall comply with the provisions of
the California Fair Employment and Housing Act (Gov. Code, § 12990.) and the applicable
regulations promulgated there under (Cal. Code Regs., tit. 2, § 11000 et seq.). The
applicable regulations of the Fair Employment and Housing Commission are incorporated into
this Agreement by reference. Grantee and its contractors or subcontractors shall give written
notice of their obligations under this clause to labor organizations with which they have a
collective bargaining or other agreement.

Grantee shall include the nondiscrimination and compliance provisions of this clause in all
subcontracts to perform work under the Funding Agreement.

OPINIONS AND DETERMINATIONS: Where the terms of this Funding Agreement provide for
action to be based upon, judgment, approval, review, or determination of either party hereto,
such terms are not intended to be and shall never be construed as permitting such opinion,
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

PERFORMANCE BOND: Where contractors are used, the Grantee shall not authorize
construction to begin until each contractor has furnished a performance bond in favor of the
Grantee in the following amounts: faithful performance (100%) of contract value, and labor
and materials (100%) of contract value. This requirement shall not apply to any contract for
less than $25,000.00. Any bond issued pursuant to this paragraph must be issued by a
California-admitted surety. (Civ. Code, § 9550, et seq.; Pub. Contract Code, § 7103; Code
Civ. Proc., § 995.311.)

PRIORITY HIRING CONSIDERATIONS: If this Funding Agreement includes services in
excess of $200,000, the Grantee shall give priority consideration in filling vacancies in
positions funded by the Funding Agreement to qualified recipients of aid under Welfare and
Institutions Code section 11200 in accordance with Public Contract Code section 10353.

PROHIBITION AGAINST DISPOSAL OF PROJECT WITHOUT STATE PERMISSION: The
Grantee shall not sell, abandon, lease, transfer, exchange, mortgage, hypothecate, or
encumber in any manner whatsoever all or any portion of any real or other property
necessarily connected or used in conjunction with the Project, or with Grantee’s service of
water, without prior permission of State. Grantee shall not take any action, including but not
limited to actions relating to user fees, charges, and assessments that could adversely affect
the ability of Grantee meet its obligations under this Funding Agreement, without prior written
permission of State. State may require that the proceeds from the disposition of any real or
personal property be remitted to State.

PROJECT ACCESS: The Grantee shall ensure that the State, the Governor of the State, or
any authorized representative of the foregoing, will have safe and suitable access to the
Project site at all reasonable times during Project construction and thereafter for the term of
this Agreement.

REMAINING BALANCE: In the event the Grantee does not submit invoices requesting all of
the funds encumbered under this Grant Agreement, any remaining funds revert to the State.
The State will notify the Grantee stating that the Project file is closed and any remaining
balance will be disencumbered and unavailable for further use under this Grant Agreement.
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REMEDIES NOT EXCLUSIVE: The use by either party of any remedy specified herein for the
enforcement of this Funding Agreement is not exclusive and shall not deprive the party using
such remedy of, or limit the application of, any other remedy provided by law.

RETENTION: The State shall withhold ten percent (10%) of the funds requested by the
Grantee for reimbursement of Eligible Project Costs until the Project is completed and Final
Report is approved. Any retained amounts due to the Grantee will be promptly disbursed to
the Grantee, without interest, upon completion of the Project.

RIGHTS IN DATA: Grantee agrees that all data, plans, drawings, specifications, reports,
computer programs, operating manuals, notes and other written or graphic work produced in
the performance of this Funding Agreement shall be made available to the State and shall be
in the public domain to the extent to which release of such materials is required under the
California Public Records Act. (Gov. Code, § 6250 et seq.) Grantee may disclose,
disseminate and use in whole or in part, any final form data and information received,
collected and developed under this Funding Agreement, subject to appropriate
acknowledgement of credit to State for financial support. Grantee shall not utilize the
materials for any profit-making venture or sell or grant rights to a third party who intends to do
so. The State shall have the right to use any data described in this paragraph for any public
purpose.

SEVERABILITY: Should any portion of this Funding Agreement be determined to be void or
unenforceable, such shall be severed from the whole and the Funding Agreement shall
continue as modified.

SUSPENSION OF PAYMENTS: This Funding Agreement may be subject to suspension of
payments or termination, or both if the State determines that:

A. Grantee, its contractors, or subcontractors have made a false certification, or

B. Grantee, its contractors, or subcontractors violates the certification by failing to carry out
the requirements noted in this Funding Agreement.

SUCCESSORS AND ASSIGNS: This Funding Agreement and all of its provisions shall apply
to and bind the successors and assigns of the parties. No assignment or transfer of this
Funding Agreement or any part thereof, rights hereunder, or interest herein by the Grantee
shall be valid unless and until it is approved by State and made subject to such reasonable
terms and conditions as State may impose.

TERMINATION BY GRANTEE: Subject to State approval which may be reasonably withheld,
Grantee may terminate this Agreement and be relieved of contractual obligations. In doing
so, Grantee must provide a reason(s) for termination. Grantee must submit all progress
reports summarizing accomplishments up until termination date.

TERMINATION FOR CAUSE: Subject to the right to cure under Paragraph 11, the State may
terminate this Funding Agreement and be relieved of any payments should Grantee fail to
perform the requirements of this Funding Agreement at the time and in the manner herein,
provided including but not limited to reasons of default under Paragraph 11.

TERMINATION WITHOUT CAUSE: The State may terminate this Agreement without cause
on 30 days’ advance written notice. The Grantee shall be reimbursed for all reasonable
expenses incurred up to the date of termination.

TRAVEL: Travel includes the reasonable and necessary costs of transportation, subsistence,
and other associated costs incurred by personnel during the term of this Funding Agreement.
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Any reimbursement for necessary travel and per diem shall be at rates not to exceed those
set by the California Department of Human Resources for excluded employees. These rates
may be found at: https://www.calhr.ca.gov/employees/pages/travel-reimbursements.aspx.
Reimbursement will be at the State travel and per diem amounts that are current as of the
date costs are incurred. No travel outside the State of California shall be reimbursed unless
prior written authorization is obtained from the State.

THIRD PARTY BENEFICIARIES: The parties to this Agreement do not intend to create rights
in, or grant remedies to, any third party as a beneficiary of this Agreement, or any duty,
covenant, obligation or understanding established herein.

TIMELINESS: Time is of the essence in this Funding Agreement.

UNION ORGANIZING: Grantee, by signing this Funding Agreement, hereby acknowledges
the applicability of Government Code sections 16645 through 16649 to this Funding
Agreement. Furthermore, Grantee, by signing this Funding Agreement, hereby certifies that:

A. No State funds disbursed by this Funding Agreement will be used to assist, promote, or
deter union organizing.

B. Grantee shall account for State funds disbursed for a specific expenditure by this Funding
Agreement to show those funds were allocated to that expenditure.

C. Grantee shall, where State funds are not designated as described in (b) above, allocate,
on a pro rata basis, all disbursements that support the program.

D. If Grantee makes expenditures to assist, promote, or deter union organizing, Grantee will
maintain records sufficient to show that no State funds were used for those expenditures
and that Grantee shall provide those records to the Attorney General upon request.

VENUE: The State and the Grantee hereby agree that any action arising out of this
Agreement shall be filed and maintained in the Superior Court in and for the County of
Sacramento, California, or in the United States District Court in and for the Eastern District of
California. The Grantee hereby waives any existing sovereign immunity for the purposes of
this Agreement.

WAIVER OF RIGHTS: None of the provisions of this Funding Agreement shall be deemed
waived unless expressly waived in writing. It is the intention of the parties here to that from
time to time either party may waive any of its rights under this Funding Agreement unless
contrary to law. Any waiver by either party of rights arising in connection with the Funding
Agreement shall not be deemed to be a waiver with respect to any other rights or matters, and
such provisions shall continue in full force and effect.
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EXHIBIT E
AUTHORIZING RESOLUTION

Coachella Valley Water District
Board of Directors

Resolution No: 2022-56

A RESOLUTION OF THE BOARD OF DIRECTORS OF COACHELLA VALLY WATER
DISTRICT AUTHORIZING THE GRANT APPLICATION ACCEPTANCE, AND
EXECUTION FOR THE COACHELLA VALLEY REGIONAL WATER MANAGEMENT
GROUP URBAN COMMUNITY DROUGHT RELIEF PROGRAM

WHERAS, Coachella Valley Water District proposes to implement Coachella Valley
Regional Water Management Group Urban Community Drought Relief Program,

WHERAS, Coachella Valley Water District has the legal authority and is authorized to

enter into a funding agreement with the State of California; and

WHERAS, Coachella Valley Water District intends to apply for grant funding from the
California Department of Water Resources for the Coachella Valley Regional Water
Management Group Urban Community Drought Relief Program;

NOW, THEREFORE, BE IT RESOLVED by the Board of Directors of the Coachella

Valley Water District as it follows:

1. That pursuant and subject to all of the terms and provisions of Budget Act of 2021 (Stats.
2021, ch. 240, § 80) as amended (Stats. 2022, ch. 44, § 25), the Coachella Valley Water
District General Manager or designee is hereby authorized and directed to prepare and file
an application for funding with the Department of Water Resources, and take such other
actions necessary or appropriate to obtain grant funding.

2. The Coachella Valley Water District General Manager or designee is hereby authorized
and directed execute the funding agreement with the Department of Water Resources and
any amendments there to.

3. The Coachella Valley Water District General Manager or designee is hereby authorized
and directed to submit any required documents, invoices, and reports required to obtain
grant funding.

CERTIFICATION 1 hereby vertily thal (he foregoing Resolution was duly and regulary
adopted by the Board of Directors of the Coachella Valley Water District at the meeting held on
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Coachella Valley Water District
Board of Directors

Resolution No: 2022-56

this 8" day of November 2022, motion by Director Peter Nelson, and seconded by Director John

Aguilar, motion passed by the following vote:

AYES: Powell, Nelson, Aguilar, Bianco, Estrada
NOES: None

ABSTAIN: None

ABSENT: None

John P. Powell, Ir. (J
Board President
Coachella Valley Water District

Coachella Valley Water District
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EXHIBIT F
REPORT FORMATS AND REQUIREMENTS

The following reporting formats should be utilized. Please obtain State approval prior to submitting a
report in an alternative format.

PROGRESS REPORTS

Progress reports shall generally use the following format. This format may be modified as necessary
to effectively communicate information. For each project, discuss the following at the task level, as
organized in Exhibit A:

e Percent complete (by work)

e Discussion of work accomplished during the reporting period.

e Milestones or deliverables completed/submitted during the reporting period.

e Meetings held or attended.

e Scheduling concerns and issues encountered that may delay completion of the task.

For each project, discuss the following at the project level, as organized in Exhibit A:

e Work anticipated for the next reporting period.
¢ Photo documentation, as appropriate.
e Any schedule or budget modifications approved by DWR during the reporting period.

PROJECT COMPLETION REPORT

The Project Completion Report (or a Component Completion Report, if a Project has multiple
Components) shall generally use the following format provided below for each project after
completion.

Executive Summary

The Executive Summary should include a brief summary of project information and include the
following items:

e Brief description of work proposed to be done in the original Grant application.
e List any official amendments to this Grant Agreement, with a short description of the
amendment.

Reports and/or Products
The following items should be provided, unless already submitted as a deliverable:

e A copy of any final technical report or study, produced for or utilized in this Project as
described in the Exhibit A

e Electronic copies of any data collected, not previously submitted

e Discussion of problems that occurred during the work and how those problems were resolved

e Final project schedule showing actual progress versus planned progress as shown in Exhibit
C



DocuSign Envelope ID: 8F876A1D-E9CE-4080-9BE9-609D23C3DF6D

Grant Agreement No. 4600015017
Page 37 of 49

Additional information that may be applicable for implementation projects includes the following:

e Record drawings
e Final geodetic survey information
e Project photos

Cost & Disposition of Funds
A list showing:

e Summary of Project costs including the following items:
o Accounting of the cost of project expenditure;
o Include all internal and external costs not previously disclosed (i.e., additional cost share);
and
o A discussion of factors that positively or negatively affected the project cost and any
deviation from the original Project cost estimate.

Additional Information

e Benefits derived from the Project, with quantification of such benefits provided.

o |If applicable, Certification from a California Registered Professional (Civil Engineer or
Geologist, as appropriate), consistent with Exhibit D, that the project was conducted in
accordance with the approved Work Plan in Exhibit A and any approved amendments thereto.

e Submittal schedule for the Post-Performance Report.

GRANT COMPLETION REPORT

The Grant Completion Report shall generally use the following format. This format may be modified
as necessary to effectively communicate information on the various projects funded by this Grant
Agreement, and includes the following:

e Executive Summary: consisting of a maximum of ten (10) pages summarizing information for the
grant as well as the individual projects.

e Brief discussion whether the level, type, or magnitude of benefits of each project are comparable
to the original project proposal; any remaining work to be completed and mechanism for their
implementation; and a summary of final funds disbursement for each project.

Additional Information: Summary of the submittal schedule for the Post-Performance Reports
applicable for the projects in this Grant Agreement.

POST-PERFORMANCE REPORT

The Post-Performance Report (PPR) should be concise and focus on how each project is performing
compared to its expected performance; whether the project is being operated and maintained and
providing intended benefits as proposed. A PPR template may be provided by the assigned DWR
Grant Manager upon request. The PPR should follow the general format of the template and provide
requested information as applicable. The following information, at a minimum, shall be provided:
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Reports and/or products

Header including the following:

Grantee Name

Implementing Agency (if different from Grantee)
Grant Agreement Number

Project Name

Funding grant source

Report number

O O O O O O

Post-Performance Report schedule

Time period of the annual report (e.g., January 2018 through December 2018)

Project Description Summary

Discussion of the project benefits

An assessment of any differences between the expected versus actual project benefits as stated
in the original application. Where applicable, the reporting should include quantitative metrics
(e.g., new acre-feet of water produced that year, etc.).

Summary of any additional costs and/or benefits deriving from the project since its completion, if
applicable.

Any additional information relevant to or generated by the continued operation of the project.
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EXHIBIT G
REQUIREMENTS FOR DATA SUBMITTAL

Surface and Groundwater Quality Data:

If applicable, groundwater quality and ambient surface water quality monitoring data that include
chemical, physical, or biological data shall be submitted to the State as described below, with a
narrative description of data submittal activities included in project reports.

Surface water quality monitoring data shall be prepared for submission to the California
Environmental Data Exchange Network (CEDEN). The CEDEN data templates are available on
the CEDEN website. Inclusion of additional data elements described on the data templates is
desirable. Data ready for submission should be uploaded to your CEDEN Regional Data Center
via the CEDEN website. CEDEN website: http://www.ceden.org.

If a project’s Work Plan contains a groundwater ambient monitoring element, groundwater quality
monitoring data shall be submitted to the State for inclusion in the State Water Resources Control
Board’s Groundwater Ambient Monitoring and Assessment (GAMA) Program Information on the
GAMA Program can be obtained at:

https://www.waterboards.ca.gov/water issues/programs/gamal/. If further information is required,
the Grantee can contact the State Water Resources Control Board (SWRCB) GAMA Program. A
listing of SWRCB staff involved in the GAMA program can be found at:
https://www.waterboards.ca.gov/water_issues/programs/gama/contact.shtml.

Groundwater Level Data

For each project that collects groundwater level data, the Grantee will need to submit this data to
DWR'’s Water Data Library (WDL), with a narrative description of data submittal activities
included in project reports, as described in Exhibit F, “Report Formats and Requirements.”
Information regarding the WDL and in what format to submit data in can be found at:
http://www.water.ca.gov/waterdatalibrary/.
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EXHIBIT H

STATE AUDIT DOCUMENT REQUIREMENTS
AND COST SHARE REQUIREMENTS FOR THE GRANTEE

The following provides a list of documents typically required by State Auditors and general guidelines
for the Grantee. List of documents pertains to both State funding and the Grantee’s Local Cost
Share and details the documents/records that State Auditors would need to review in the event of
this Grant Agreement is audited. The Grantee should ensure that such records are maintained for
each funded project.

State Audit Document Requirements

Internal Controls

1. Organization chart (e.g., Agency’s overall organization chart and organization chart for the State
funded Program/Project).

2. Written internal procedures and flowcharts for the following:
a) Receipts and deposits
b) Disbursements
c) State reimbursement requests
d) Expenditure tracking of State funds
e) Guidelines, policy, and procedures on State funded Program/Project

3. Audit reports of the Agency internal control structure and/or financial statements within the last
two years.

4. Prior audit reports on the State funded Program/Project.

State Funding:

1. Original Grant Agreement, any amendment(s) and budget modification documents.

2. Alisting of all bond-funded grants, loans, or subventions received from the State.

3. Alisting of all other funding sources for each Program/Project.

Contracts:

1. All subcontractor and consultant contracts and related or partners’ documents, if applicable.

2. Contracts between the Agency and member agencies as related to the State funded
Program/Project.

Invoices:

1. Invoices from vendors and subcontractors for expenditures submitted to the State for payments
under the Grant Agreement.

2. Documentation linking subcontractor invoices to State reimbursement, requests and related
Grant Agreement budget line items.

3. Reimbursement requests submitted to the State for the Grant Agreement.

Cash Documents:

1. Receipts (copies of warrants) showing payments received from the State.

2. Deposit slips (or bank statements) showing deposit of the payments received from the State.

3. Cancelled checks or disbursement documents showing payments made to vendors,
subcontractors, consultants, and/or agents under the grants or loans.

4. Bank statements showing the deposit of the receipts.

Accounting Records:
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1. Ledgers showing entries for funding receipts and cash disbursements.

2. Ledgers showing receipts and cash disbursement entries of other funding sources.

3. Bridging documents that tie the general ledger to requests for Grant Agreement reimbursement.
Administration Costs:

1. Supporting documents showing the calculation of administration costs.

Personnel:

1. List of all contractors and Agency staff that worked on the State funded Program/Project.

2. Payroll records including timesheets for contractor staff and the Agency personnel who provided
services charged to the program

Project Files:

1. All supporting documentation maintained in the project files.

2. All Grant Agreement related correspondence.
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EXHIBIT |
LOCAL PROJECT SPONSORS AND PROJECT LOCATIONS

The Grantee has assigned, for each project, a Local Project Sponsor (LPS). LPSs may act on
behalf of the Grantee for the purposes of individual project management, oversight, compliance, and
operations and maintenance. LPSs are identified for each sponsored Project below:

Local Project Sponsor Agency Designation
Sponsored Project. Project 1: Coachella Valley Regional Turf Replacement Program
Sponsor Agency: Coachella Valley Water District
Agency Address: 75515 Hovley Lane East, Palm Desert, CA, 92211
Project Location: Coachella Valley, CA (33.74365972, -116.3509897)

Local Project Sponsor Agency Designation

Sponsored Project. Project 2: Regional Intertie Project

Sponsor Agency: Desert Water Agency

Agency Address: 1200 S. Gene Autry Trail, Palm Springs, CA, 92264
Project Location: Palm Springs and Indio, CA (33.81637806, -116.4783111)
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EXHIBIT J
APPRAISAL SPECIFICATIONS

For property acquisitions funded by this Grant Agreement, the Grantee shall submit an appraisal for
review and approval by the Department of General Services or DWR’s Real Estate Branch prior to
reimbursement or depositing State funds into an escrow account. This information should be
submitted at least 90 days prior to a reimbursement request to account for review time. All appraisal
reports, regardless of report format, shall include all applicable Appraisal Specifications below.
Appraisals for a total compensation of $150,000 or more shall be reported as a Self-Contained
Appraisal Report. Appraisals for a total compensation of less than $150,000 may be reported as a
Summary Appraisal Report, which includes all information necessary to arrive at the appraiser’s
conclusion. Appraisal Specifications 14, 16, 21, 23-25, and 28 shall be a narrative analysis
regardless of the reporting format.

1.
2.

9.

Title page with sufficient identification of appraisal assignment.

Letter of transmittal summarizing important assumptions and conclusions, value estimate,
date of value and date of report.

Table of contents.

. Assumptions and Limiting Conditions, Extraordinary Assumptions, and Hypothetical

Conditions as needed.

Description of the scope of work, including the extent of data collection and limitations, if any,
in obtaining relevant data.

Definition of Fair Market Value, as defined by California Code of Civil Procedure, § 1263.320.

Photographs of subject property and comparable data, including significant physical features
and the interior of structural improvements, if applicable.

Copies of Tax Assessor’s plat map with the subject marked along with all contiguous
assessor’s parcels that depict the ownership.

A legal description of the subject property, if available.

10.For large, remote or inaccessible parcels, provide aerial photographs or topographical maps

depicting the subject boundaries.

11.Three (3) year subject property history, including sales, listings, leases, options, zoning,

applications for permits, or other documents or facts that might indicate or affect use or value.

12.Discussion of any current Agreement of Sale, option, or listing of subject property. This issue

required increased diligence since state agencies often utilize non-profit organizations to
quickly acquire sensitive habitat parcels using Option Agreements. However, due to
confidentiality clauses, the terms of the Option are often not disclosed to the State. If the
appraiser discovers evidence of an Option or the possible existence of an Option, and the
terms cannot be disclosed due to a confidentiality clause, then the appraiser is to cease work
and contact the client.

13.Regional, area, and neighborhood analyses. This information may be presented in a

summary format.
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14.Market conditions and trends including identification of the relevant market area, a discussion

of supply and demand within the relevant market area, and a discussion of the relevant
market factors impacting demand for site acquisition and leasing within the relevant market
area. This information may be presented in a summary format.

15. Discussion of subject land/site characteristics (size, topography, current use, elevations,

zoning and land use issues, development entittiements, General Plan designation, utilities,
offsite improvements, access, land features such as levees and creeks, offsite improvements,
easements and encumbrances, covenants, conditions and restrictions, flood and earthquake
information, toxic hazards, water rights, mineral rights, toxic hazards, taxes and assessments,
etc.).

16. Description of subject improvements including all structures, square footage, physical age,

type of construction, quality of construction, condition of improvements and/or identification of
any permanent plantings. Discussion of construction cost methodology, costs included and
excluded, accrued depreciation from all causes, remaining economic life, items of deferred
maintenance and cost to cure, and incurable items. Construction cost data shall include cost
data source, date of estimate or date of publication of cost manual, section and page
reference of cost manual, copies of cost estimate if provided from another source,
replacement or reproduction cost method used, and supporting calculations including
worksheets or spreadsheets.

17.Subject property leasing and operating cost history, including all items of income and

expense.

18. Analysis and conclusion of the larger parcel for partial taking appraisals. For partial taking

appraisals, Appraisal Specifications generally apply to the larger parcel rather than an
ownership where the larger parcel is not the entire ownership.

19.Include a copy of a recent preliminary title report (within the past year) as an appraisal exhibit.

Discuss the title exceptions and analyze the effect of title exceptions on fair market value.

20.For appraisals of partial takings or easements, a detailed description of the taking or

21.

easement area including surface features and topography, easements, encumbrances or
improvements including levees within the subject partial take or easement, and whether the
take area is characteristic of the larger parcel. Any characteristics of the taking area,
including existing pre-project levees that render the take area different from the larger parcel
shall be addressed in the valuation.

Opinion of highest and best use for the subject property, based on an in-depth analysis
supporting the concluded use which includes the detail required by the complexity of the
analysis. Such support typically requires a discussion of the four criteria of tests utilized to
determine the highest and best use of a property. If alternative feasible uses exist, explain
and support market, development, cash flow, and risk factors leading to an ultimate highest
and best use decision.

22.All approaches to market value applicable to the property type and in the subject market.

Explain and support the exclusion of any usual approaches to value.

23.Map(s) showing all comparable properties in relation to the subject property.

24.Photographs and plat maps of comparable properties.



DocuSign Envelope ID: 8F876A1D-E9CE-4080-9BE9-609D23C3DF6D

Grant Agreement No. 4600015017
Page 45 of 49

25.In-depth discussion of comparable properties, similarities and differences compared to the
subject property, adjustments to the comparable data, and discussion of the reliability and
credibility of the data as it relates to the indicated subject property value. Improved
comparable sales which are used to compare to vacant land subject properties shall include
an allocation between land and improvements, using methodology similar to methodology
used in item 16 above to estimate improvement value when possible, with an explanation of
the methodology used.

26.Comparable data sheets.

a. For sales, include information on grantor/Grantee, sale/recordation dates, listed or asking
price as of the date of sale, highest and best use, financing, conditions of sale, buyer
motivation, sufficient location information (street address, post mile, and/or distance from
local landmarks such as bridges, road intersections, structures, etc.), land/site
characteristics, improvements, source of any allocation of sale price between land and
improvements, and confirming source.

b. For listings, also include marketing time from list date to effective date of the appraisal,
original list price, changes in list price, broker feedback, if available.

c. Forleases, include significant information such as lessor/lessee, lease date and term, type
of lease, rent and escalation, expenses, size of space leased, tenant improvement
allowance, concessions, use restrictions, options, and confirming source. When
comparing improved sales to a vacant land subject, the contributory value of the
improvements shall be segregated from the land value.

27. For appraisals of easements, a before and after analysis of the burden of the easement on
the fee, with attention to how the easement affects highest and best use in the after condition.
An Easement Valuation Matrix or generalized easement valuation references may be used
ONLY as a reference for a secondary basis of value.

28.For partial taking and easement appraisals, valuation of the remainder in the after condition
and analysis and identification of any change in highest and best use or other characteristics
in the after condition, to establish severance damages to the remainder in the after condition,
and a discussion of special and general benefits, and cost to cure damages or construction
contract work.

29.There are occasions where properties involve water rights, minerals, or salable timber that
require separate valuations. If an appraisal assignment includes water rights, minerals, or
merchantable timber that requires separate valuation, the valuation of the water rights,
minerals, or merchantable timber shall be completed by a credentialed subject matter
specialist.

30.For partial taking and easement appraisals, presentation of the valuation in California partial
taking acquisition required format.

31.Implied dedication statement.

32.Reconciliation and final value estimate. Include analysis and comparison of the comparable
sales to the subject, and explain and support conclusions reached.

33.Discussion of any departures taken in the development of the appraisal.
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34.Signed Certification consistent with the language found in Uniform Standards of Professional
Appraisal Practice.

35.If applicable, in addition to the above, appraisals of telecommunication sites shall also
provide:

a. A discussion of market conditions and trends including identification of the relevant
market, a discussion of supply and demand within the relevant market area and a
discussion of the relevant market factors impacting demand for site acquisition and leasing
within the relevant market area.

b. An analysis of other leases comparable to subject property. Factors to be discussed in the
analysis include the latitude, longitude, type of tower, tower height, number of rack spaces,
number of racks occupied, placement of racks, power source and adequacy, back-up
power, vault and site improvements description and location on site, other utilities; access,
and road maintenance costs.
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EXHIBIT K
INFORMATION NEEDED FOR ESCROW PROCESSING AND CLOSURE

The Grantee shall provide the following documents to the State Project Representative during
the escrow process. Property acquisition escrow documents shall be submitted within the
term of this Grant Agreement and after a qualified appraisal has been approved.

Name and Address of Title Company Handling the Escrow

Escrow Number

Name of Escrow Officer

Escrow Officer's Phone Number

Dollar Amount Needed to Close Escrow

Legal Description of Property Being Acquired

Assessor’s Parcel Number(s) of Property Being Acquired

Copy of Title Insurance Report

Entity Taking Title as Named Insured on Title Insurance Policy

Copy of Escrow Instructions in Draft Form Prior to Recording for Review Purposes
Copy of Final Escrow Instructions

Verification that all Encumbrances (i.e., Liens, Back Taxes, and Similar Obligations) have been
Cleared Prior to Recording the Deed to Transfer Title

Copy of Deed for Review Purposes Prior to Recording

Copy of Deed as Recorded in County Recorder’s Office

Copy of Escrow Closure Notice
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EXHIBIT L
PROJECT MONITORING PLAN GUIDANCE

Introduction

For each project contained in Exhibit A, please include a brief description of the project (maximum
~150 words) including project location, implementation elements, need for the project (what problem
will the project address) and responds to the requirements listed below.

Project Monitoring Plan Requirements

The Project Monitoring Plan shall contain responses to the following questions:

What are the anticipated project physical benefits?

What are the corresponding numeric targets for each project benefit?

How will proposed numeric targets be measured?

What are baseline conditions?

When will the targets be met (e.g., upon project completion, five years after completion)?
How often will monitoring be undertaken (e.g., monthly, yearly).

Where are monitoring point locations (e.g., meter located at..., at stream mile...)? Include
relevant maps.

How will the project be maintained (e.g., irrigation, pest management, weed abatement)?
What will be the frequency and duration of maintenance proposed activities?

Are there any special environmental considerations (e.g., resource agency requirements,
permit requirements, CEQA/NEPA mitigation measures)?

Who is responsible for collecting the samples (i.e., who is conducting monitoring and/or
maintenance)?

How, and to whom, will monitoring results be reported (e.g., paper reports, online databases,
public meetings)?

What adaptive management strategies will be employed if problems are encountered during
routine monitoring or maintenance?

What is the anticipated life of the project?
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EXHIBIT M
INVOICE GUIDANCE FOR ADMINISTRATIVE AND OVERHEAD CHARGES

The funds provided pursuant to this Agreement may only be used for costs that are directly related to
the funded Project. The following provides a list of typical requirements for invoicing, specifically
providing guidance on the appropriate methods for invoicing administrative and direct overhead

charges.
Administration Charges

Indirect and General Overhead (i.e., indirect overhead) charges are not an allowable expense for
reimbursement. However, administrative expenses that are apportioned directly to the project are
eligible for reimbursement. Cost such as rent, office supplies, fringe benefits, etc. can be “Direct
Costs” and are eligible expenses as long as:

e There is a consistent, articulated method for how the costs are allocated that is submitted and
approved by the Grant Manager. The allocation method must be fully documented for
auditors.

e A “fully-burdened labor rate” can be used to capture allowable administrative costs.

e The administrative/overhead costs can never include:

o Non-project specific personnel and accounting services performed within the Grantee
or an LPS’ organization
Generic markup
Tuition
Conference fees
o Building and equipment depreciation or use allowances
e Using a general overhead percentage is never allowed

O O O

Labor Rates

The Grantee must provide DWR with supporting documentation for personnel hours (see personnel
billing rates letter in example invoice packet). The personnel rate letter should be submitted to the
DWR Grant Manager prior to submittal of the first invoice. The supporting documentation must
include, at a minimum, employee classifications that will reimbursed by grant funds and the
corresponding hourly rate range. These rates should be “burdened”; the burdened rate must be
consistent with the Grantee’s/Local Project Sponsors standardized allocation methodology. The
supporting documentation should also provide an explanation of what costs make up the burdened
rate and how those costs were determined. This information will be used to compare against
personnel hours summary table invoice back up documentation. Periodic updates may be needed
during the life of the grant which would be handled through a revised billing rate letter.
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